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March 31, 2022
James Island Charter High School

1000 Fort Johnson Road
Charleston, SC 29412
Attention:
Mr. Marty Monette


Facilities Director
Reference: 
James Island Charter High School- Art Room Renovation


Engineering Services Proposal
Dear Mr. Monette
RMF Engineering, Inc. (RMF) is pleased to submit this proposal to perform the plumbing and electrical engineering services for the above referenced project.  Mechanical, Fire Protection, Structural and civil engineering services are not included.

BUILDING PROJECT DESCRIPTION
In general, we understand that the scope of work includes the Plumbing and Electrical engineering design, for the James Island Charter High School located in Charleston, South Carolina.  Design services shall consist of construction documents, bidding, and construction administration.  Design development services are not included.
The project will be a renovation of (2) existing computer labs on the second floor at the high school, to be arts classrooms. Cabinetry will be purchased and installed by the owner to support the (2) new sinks per classroom. 
We understand that the facility will be not submitting the documents to the Office of School Facilities for review, Office of School facilities review services are not included.

SCOPE SUMMARY
Engineering services will be provided for the following disciplines and design tasks:

	Mechanical
	Plumbing
	
	
	

	Electrical 
	Power (Normal)
	
	
	

	Electrical Special Systems
	Not Included
	
	
	

	Sustainable Design Support
	Not Included
	
	
	

	Cx Support


	Not Included
	 
	
	

	Cost Estimating
	Not Included

	
	
	

	Bid and Construction Administration


	Bidding Support (One Package)
	Shop Drawing Review
	RFI Responses
	Site Visits and Meetings


	Civil & Structural

	Not Included
	
	
	


DETAILED SCOPE
General
RMF will perform project specific field investigation/survey work to verify and understand the existing Plumbing and Electrical systems and document the existing conditions affecting the design.

The existing systems modifications will be limited to those which affect the design.  Correction of existing deficiencies or inadequacies of the existing HVAC or electrical systems outside the scope of work is not included but will be brought to the Owner’s attention for further direction.

It is assumed that existing condition/as-built drawings are available and the use of those drawings has been assumed for the basis of our proposal.  The generation of electronic existing condition files is not included in the scope of work.

RMF shall review the design with the Owner’s Project Manager and Owner’s facility personnel.

RMF shall provide technical specifications (book form or on the drawings) for the project as well as Division 01 front end specifications.
The drawings shall be produced in AutoCAD.  This proposal assumes that RMF will need to create background plans.  Construction documents will be plotted out as traditional two-dimensional drawings.  
Mechanical

HVAC:  Not Included 
Plumbing:  Provide design for two new sinks per classroom in the current computer labs that will be renovated to Art rooms. Floor mounted interceptors will be installed as required to support the space programming. 
Coordinate all plumbing fixture selections with the owner.
Fire Protection:  Not Included 
Electrical
Normal Power:  Relocate and demolish receptacles currently serving the computer lab spaces that will be renovated to Art rooms.
Lighting:  Not Included  

Fire Alarm:  Not Included   

PROJECT MEETINGS
RMF will participate in 2 meeting in Charleston, SC with the owner during the design period.

The first meeting will be an in person kick-off meeting and field verification.  A second meeting will be to review the construction documents. Additional meetings can be addressed, as needed, with Additional
DELIVERABLES
Contract documents shall be packaged as a single set of construction documents and do not need to be developed as phased or multiple package drawings.  
If any change made subsequently by the Owner requires RMF to perform rework after construction documents, such rework will be compensated by a mutually agreeable amount.

BID AND CONSTRUCTION ADMINISTRATION
Provide bidding support for the owner bid process including pre-bid meeting attendance for one bid package.
Perform shop drawing review of equipment and system components.

Respond to requests for information (RFI’s) during bidding and construction.

Review contractor payment applications for relevant work scope.

Review contractor supplied record drawings upon completion of the project as a record of the work as constructed.  RMF shall not be responsible for, or certify, the accuracy or completeness of the record information provided by the Contractor or other parties.  The preparation of postconstruction documents can be provided as an additional supplemental service.
Visit the construction site for progress meeting attendance and construction progress observation.  RMF shall visit the site at intervals appropriate to the stage of construction to be generally familiar with the progress and quality of the portion of work completed, and to determine, in general, if the work observed is being performed in accordance with the contract documents.  RMF shall not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of work.  The number of construction site visits will be 2.  Additional site visits can be provided as an additional service.

RMF will not have control over or charge of and will not be responsible for construction means, methods, techniques, sequences, or procedures, or for safety precautions and programs in connection with the Work. RMF will not be responsible for the Contractors schedules or failure to carry out the Work according to the Contract Documents. RMF will not have control over or charge of acts or omissions of the Contractor, Subcontractors, or their agents or employees, or of any other persons performing portions of the construction Work.
SCHEDULE
Work shall commence upon receipt of a signed Notice to Proceed from the school. The following is a projected schedule of work (Note: Construction time has not been included in this schedule):

	Project Phase 
	Duration

	Field Investigation
	1 week

	Construction Documents Submission
	4 weeks 

	Owner Review
	         1 week

	Project Bidding
	2 weeks

	Project Total
	8 weeks 


ENGINEERING SERVICES FEE
Fixed engineering costs shall be as follows and are good for 60 calendar days from the date of this proposal.  

Note: Invoices will be sent each month based on percent of work completed.  Payment is due within forty-five (45) days of invoices.  All amounts not paid within this time frame are subject to interest payment of 1-1/2 percent each month on the unpaid balance.  RMF cannot work without a signed agreement on the fee and an executed contract. 

	Project Phase 
	Fee

	Basic Services
	

	     Construction Bid Documents 
	4455.00

	     Construction Administration 
	2400.00

	     Sub-Total – Basic Services
	$ 6855.00

	Expenses
	

	     Reimbursable 
	100.00

	     Sub-Total – Expenses
	$ 100.00

	Project Total
	$ 6,955.00


REIMBURSABLE EXPENSES
Reimbursable expenses are in addition to compensation for Basic, Supplemental and Additional Services and include expenses incurred directly related to the project, including travel, reproduction, meals, and parking.  Reimbursable expenses will be billed at one hundred ten (110%/1.1) percent of direct cost.  We anticipate that our reimbursable cost for expenses will be approximately $100.00.  If reimbursables are exceeded, RMF will notify the client prior to any additional expenses being incurred.
OPTIONAL SUPPLEMENTAL SERVICES (NOT INCLUDED IN FEES ABOVE)
Scope Increase:  All fees are based upon the total project construction cost, proposed gross square feet (GSF) of building area and the percentage of MEP/FP building cost listed.  If the scope of the building increases by more than 10% of the proposed building costs, GSF or MEP/FP construction cost listed, then additional fees will be required to account for the increased MEP scope.

Design Changes:  Design changes made after substantial completion of the final submission may require additional engineering services regardless of whether the change was initiated by the owner, architect, or architect’s sub-consultant. 

Value Engineering:  Provide value engineering services associated with scope or budget reduction. Revisions to the drawings, specifications, or other documents when revisions are required because the Construction Manager's estimate of cost exceeds the Owner's budget, except where such excess is due to changes initiated by RMF in scope, capacity or kinds and quality of materials, finishes or equipment.  Engineer is not required to re-design for no additional compensation if he or she could not have reasonably anticipated the market conditions that caused the bids or proposals to exceed the owner’s budget.
Multiple Bid Packages:  Preparation of multiple bid packages not identified in the request for proposal. 

Specialty Low Voltage Electrical Systems:  Provide design for a complete telecommunication cabling system within the confines of the building.  Documentation will include telecom room design (racks, patch panels, etc.), structured cabling (backbone and horizontal), wiring jacks and terminations.  Coordinate with the Owner during the Design Development and Construction Drawing phases of the project. 

Acoustical Design Services:  Provide expert acoustical and vibration design services for architectural acoustics, building systems acoustics, environmental noise, and vibration control.

Cost Estimating:  Provide MEP opinions of probable costs at each design phase. 

Additional CA Services:  CA services in addition to the basic services including increased level of services or offering the base level of services over an extended time frame. 

Commissioning:  Perform Cx services including design review, preparation of pre-functional and functional equipment test procedures, witnessing of functional testing, and Cx reports. 

As-Designed Record Drawings:  Provide to the Owner or Architect a final compiled As-Designed Record Drawing set.  As-Designed Record Drawings shall be the record of everything designed for the Project and shall include the original Construction Documents plus all addenda, Architect’s Supplemental Instructions, Change Orders, Construction Change Directives, and minor changes in the work.  As-designed record drawings shall not be required to include on-site changes to the original construction documents.
As-Constructed Record Drawings:  Provide to the Owner or Architect a final compiled As-Constructed Record Drawing set.  As-Constructed Record Drawings (commonly called “As-builts”) shall be the record of the Project as constructed based on the red-line document information the Contractor provides to the Architect under the contract for construction.  Because the As-Constructed Record Drawings are based on the Contractor’s red-line mark-ups, the Architect is not responsible for the accuracy or completeness of the As-constructed Record Drawings.  
Re-Start Up Costs:  Costs to re-start projects put on hold during any phase for greater than sixty (60) days.

Miscellaneous:  Engineering services for studies, reports, alternative system analysis, condition assessments, concept development, metering, and testing and balancing can be provided on a fixed fee basis or time and material with a not-to-exceed cap.
In the absence of any other executed contract this letter shall incorporate the general conditions of the AIA B105–2017, Standard Form of Agreement Between Owner and Architect, except as noted otherwise by this proposal.  
We appreciate the opportunity to work with you on this project.  Please contact me to discuss any questions, concerns, or scoping issues.  

Sincerely,

RMF ENGINEERING, INC. 
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Raquel Deschler, PE
Project Manager
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